STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 07/ 06 IN LOS ANGELES COUNTY I N 09/ 11/ 06
CONTRACT NUMBER 07-4@404 LOS ANGELES AT FLOAER STREET CONTRACT CODE 'E '
LOCATI ON 07-LA-110-20.7/20.9 OVERCROSSI NG AND AT FI GUEROA STREET 21 CONTRACT | TEMS

OVERCRGOSSI NG
REPLACE BRI DGE RAI LI NGS FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 13 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 120
NUMBER OF BI DDERS 6 ENG NEERS EST 843, 120. 00 AMOUNT OVER 102, 945. 00 PERCENT OVER EST 12.21
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 946, 065. 00 5 OLI VAS VALDEZ | NC 626 915-7633 SB PREF CLAI MED
00784558
P O BOX 4079 FAX 626 915-7683
RANCHO CUCAMONGA CA 91729
2 978, 153. 00 4 PETERSON CHASE GENERAL 949 252-0441 CC PREF CLAI MED
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
3 1,131, 470. 00 2 H GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
00743775
133 N PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
4 1, 164, 650. 00 3 G COAST CONSTRUCTI ON I NC 818 907-9246 SB PREF CLAI MED
00844758
5461 ENCI NO AVE FAX 818 907- 7067
ENCI NO CA 91316
5 1, 266, 037. 00 1 BRUTOCO ENG NEERI NG AND 909 350-3535 CC PREF CLAI MED
CONSTRUCTI ON | NC 00247770
P O BOX 429 FAX 909 350-6820
FONTANA CA 92334
6 1, 282, 660. 00 6 ODONNELL CONSTRUCTI ON | NC 909 394-4510 SB PREF CLAI MED
00772905
559 W COVI NA BLVD FAX 909 394-4750

SAN DI MAS CA 91773-2911



07- 430404 Bl D245

07-LA-110-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 07/ 06 09/ 11/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C L CONSTRUCTI ON CONCRETE BARRI ER
POVONA CA
ACE FENCE COVPANY FENCI NG
CITY OF | NDUSTRY CA
R AND D STEEL | NC REBAR
COVPTON CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA

THOVAS AND PRATT CONSTRUCTI ON AREA SI GNS
VALLEJO CA



07- 430404
07-LA-110-2
09/ 07/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY
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ST

OF
OF

REMA/

NI NG B

Bl D245
PACE 3
09/ 11/ 06

DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACE FENCE
I NDUSTRY CA

R AND D STEEL
COVPTON CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

ARCHI TECTURAL RAI LI NG AND CHAI' N LI NK RAI LI NG

REBAR

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACE FENCE
| NDUSTRY CA

R AND D STEEL
COVPTON CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

REBAR

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACE FENCE
15135 SALT LAKE
I NDUSTRY CA 91746

GOLDEN | RON
14211 BESSEMER ST
VAN NUYS CA 91401

CONTI NUED ON NEXT PAGE

TEMPORARY FENCE

RAI LI NG AND FENCI NG



07- 430404 Bl D245

07-LA-110-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

09/ 07/ 06 09/ 11/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 PACI FI C STRI Pl NG STRI PI NG
P O BOX 15533
LONG BEACH CA 90815

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
NI POMO CA 93444

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL CONCRETE BARRI ER ( PORTI ON)
POVONA CA
ACE FENCE CHAI'N LI NK FENCE AND RAI LI NG ( PORTI ON)
CITY OF | NDUSTRY CA
ACE FENCE I RON RAI LI NG ( PORTI ON)
CI TY OF | NDUSTRY CA
KRC CONSTRUCTI ON AREA S| GNS ( PORTI ON)
VI SALI A CA
R AND D STEEL REBAR ( PORTI ON)
COVPTON CA
VEST COAST DEMOLI TI ON DEMCLI TI ON ( PORTI ON)

ANAHEI M CA



07- 430404 Bl D245

07-LA-110-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

09/ 07/ 06 09/ 11/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C L CONSTRUCTI ON CONCRETE BARRI ER ( PORTI ON)
POVONA CA
ACE FENCE VETAL RAI LI LNG
CITY OF | NDUSTRY CA
R AND D STEEL | NC REBAR
COVPTON CA
VEST COAST DEMOLI TI ON BRI DGE REMOVAL

ANAHEI M CA



07- 430404 Bl D245

07- LA- 110- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6

09/ 07/ 06 09/ 11/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL-1.8) M 28 50. 00 1, 400. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00

PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 12, 000. 00 12, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 37, 000. 00 37, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 65, 000. 00 65, 000. 00
6 (S) 120116 TYPE |1 BARRI CADE EA 1 500. 00 500. 00
7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 240 10. 00 2, 400. 00
8 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) M2 12 125. 00 1, 500. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 17 95. 00 1, 615. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 530 120. 00 63, 600. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA a4 550. 00 24, 200. 00
12 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 70 20. 00 1, 400. 00
13 (F) 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 70, 000. 00 70, 000. 00
14 (F) 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 88, 000. 00 88, 000. 00
15 511035 ARCHI TECTURAL TREATMENT MR 163 310. 00 50, 530. 00
16 511106 DRI LL AND BOND DOWEL M 201 170. 00 34, 170. 00
17 040421 METAL ARCHI TECTURAL RAI LI NG M 214 900. 00 192, 600. 00
18 (S) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 152 400. 00 60, 800. 00
19 833148 CONCRETE BARRI ER ( TYPE 26R MODI FI ED) M 366 525. 00 192, 150. 00
20 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 220 10. 00 2, 200. 00
(BROKEN 5.18 M- 2.14 M

21 999990 MOBI LI ZATI ON LS LUMP SUM 40, 000. 00 40, 000. 00



07- 430404 Bl D245

07-LA-110-2 SUMMARY OF REMAI NI NG BI DDERS PACGE 7
09/ 07/ 06 09/ 11/ 06
| TEM SECOND TH RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 65. 00 1820. 00 100. 00 2800. 00 150. 00 4200. 00 240. 00 6720. 00
2 2,000. 00 2000. 00 2,000. 00 2000. 00 1, 500. 00 1500. 00 2,000. 00 2000. 00
3 6, 000. 00 6000. 00 2, 000. 00 2000. 00 7,500. 00 7500. 00 33, 000. 00 33000. 00
4 8, 000. 00 8000. 00 35, 000. 00 35000. 00 45, 000. 00 45000. 00 50, 000. 00 50000. 00
5 110, 000. 00 110000. 00 95, 000. 00 95000. 00 75, 000. 00 75000. 00 265, 000. 00 265000. 00
6 300. 00 300. 00 100. 00 100. 00 750. 00 750. 00 80. 00 80. 00
7 8. 80 2112.00 15. 00 3600. 00 15. 00 3600. 00 12. 00 2880. 00
8 110. 00 1320. 00 125. 00 1500. 00 150. 00 1800. 00 180. 00 2160. 00
9 60. 00 1020. 00 50. 00 850. 00 300. 00 5100. 00 56. 00 952. 00
10 75.00 39750. 00 100. 00 53000. 00 90. 00 47700. 00 53. 00 28090. 00
11 375. 00 16500. 00 450. 00 19800. 00 500. 00 22000. 00 250. 00 11000. 00
12 20. 00 1400. 00 40. 00 2800. 00 30. 00 2100. 00 25.00 1750. 00
13 97, 000. 00 97000. 00 45, 600. 00 45600. 00 90, 000. 00 90000. 00 92, 000. 00 92000. 00
14 137, 000. 00 137000. 00 64, 200. 00 64200. 00 130, 000. 00 130000. 00 150, 000. 00 150000. 00
15 150. 00 24450. 00 425. 00 69275. 00 100. 00 16300. 00 385. 00 62755. 00
16 155. 00 31155. 00 125. 00 25125. 00 200. 00 40200. 00 150. 00 30150. 00
17 700. 00 149800. 00 700. 00 149800. 00 800. 00 171200. 00 750. 00 160500. 00
18 310. 00 47120. 00 310. 00 47120. 00 400. 00 60800. 00 300. 00 45600. 00
19 545. 00 199470. 00 1, 250. 00 457500. 00 850. 00 311100. 00 530. 00 193980. 00
20 8. 80 1936. 00 20. 00 4400. 00 40. 00 8800. 00 11.00 2420. 00
21 100, 000. 00 100000. 00 50, 000. 00 50000. 00 120, 000. 00 120000. 00 125, 000. 00 125000. 00
TOT 978, 153. 00 1,131, 470. 00 1, 164, 650. 00 1, 266, 037. 00
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17. 00

175, 000. 00
247, 000. 00
60. 00

70. 00

680. 00
300. 00
650. 00

9. 00

110, 000. 00

210000. 00
100. 00
2160. 00
1260. 00
680. 00
37100. 00
15400. 00
1190. 00
175000. 00
247000. 00
9780. 00
14070. 00
145520. 00
45600. 00
237900. 00
1980. 00
110000. 00

1, 282, 660. 00
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